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GOLF RESORT

PROJECT PROPOSAL

Landscapes Unlimited, LLC LANDSCAPES
1201 Aries Drive, Lincoln, NE 68512 UNLIMITED

www.landscapesunlimited.com




2.1 BID FORM

Bid Package: Player’'s Course Construction

Date: June 28, 2024 & July 22, 2024 (RETURN DATE: August 5, 2024 @ 2 pm PDT)
Project: Players Course Redesign

Owner: The City of Indian Wells, Indian Wells, California

Golf Course Manager  Troon Golf

Robin Graf, General Manager
44-500 Indian Wells Lane Indian Wells, CA 92210

Golf Architect: John Fought Design
8040 E Morgan Trail #18
Scofttsdale AZ 85254
Irrigation Designer: Fairway Irrigation ~ David Yoshimura

77-605 Delaware Place
Palm Desert, CA 92211

The undersigned, hereby proposes to furnish at its own cost and expense all
supervision, labor, materials, tools, equipment, facilities, and insurance
necessary to fully complete the work itemized below in accordance with the
construction drawings and specifications as itemized in this Bid Package.

NOTE TO BID FORM:

The following specifications and details are to be used in conjunction with the
DESIGNER’S plans. In the performance of all work described herein, the
CONTRACTOR is expected to follow the DESIGNER'S plans as well as the Site
Visit Notes generated by periodic visits to the site by the DESIGNER and /or his
representative during construction. All work performed must conform to the
Plans, Specifications, and Site Visit Notes to the satisfaction of the DESIGNER
and OWNER. The General Conditions of the Contract for Construction (AIA
Document A201) apply.

It should be understood that all quantities shown are estimates. The
CONTRACTOR is expected to confirm these quantities; if a recalculation of the
quantities is not indicated, this will be interpreted as an agreement with these
estimates. Please review section 5.1 Administration Procedures carefully as
they will be stringently followed throughout the process.



MOBILIZATION & CONTRACTOR OVERHEAD:
This includes the movement of all equipment and personnel to the site and

the set-up of the construction operation on the site per requirements as
stipulated by owner. It also includes the golf contractors project overhead.

TOTAL MOBILIZATION & CONTRACTOR OVERHEAD $_600,000.00

EROSION CONTROL:

A) Silt Fence (unit price) $___ /L.F.

B) Hay Bales (unit price) $__ /bale
C) Straw Waddle (unit price) $___ /L.F.
D) Constfruction Enfrance $

ALLOWANCE $150,000

DEMOLITION:

A) Removal of old concrete cart path (Bury on site):

Remove 118,724 S.F. of old path @ = $.56/SF $_66,485.44
B) Tree & Brush clearing (as per plans & specifications):
Clearing 3.87 ac. @ $13,050/Qt. = $_50,503.50
C) Drainage Parts removal: 3,681 L.F. of pipe & 23 catch basins:
$_49,500.00
D) Turf Tilling (Golf Superintendent to spray with Glyphosate):
57.9 ac. Tiling old turf @ $5,530,08c. = $ 320.187.00
TOTAL DEMOLITION $_486.675.94

EARTHWORK:

Contractor will be responsible for staying within golf course boundaries as
indicated on the plans throughout the construction process. This item
includes proper procedures to control dust and airborne particles from
leaving the construction site. Owner will supply water.

A) Earthmoving of material: 115,130 yd3 @ $_8.75 /yd3=$_1,007,387.50
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B) Shaping: Shaping of all golf features and playing
areas as outlined on the plans = $ 450,000.00

TOTAL EARTHWORK $ 1,457,387.50

DRAINAGE:

The following drainage items will be constructed in accordance with the Plans
& Specifications.

PIPE:

A) 4-inch Solid CPP - 12,045L.F. @ $ 31.58L.F. = $_380,019.75

DRAINAGE STRUCTURES:

A) 12 inch catch basins 90 @ $ 625.0%kq. = $_56,250.00

B) New Sumps (6 X 6 X 6) 5@ $3,000.80:. = $ 15,000.00
TOTAL DRAINAGE $_451,269.75

FEATURE CONSTRUCTION:

A) Greens:

e NEW GREENS (9) To be constructed per plans to USGA
Recommended Specification (see detail).

54,633S.F.@$_15.00 /SF. = $_819,495.00

e EXISTING GREENS (12) remove thatch layer (4 inches), install 4 inches
of new mix and fill

65151 S.F.@$ 420 /SF.= $_273,634.20

B) Tees: To be built out of native material (laser leveled)
137,968SF @ $_42 /SF= $ 57,946.56

C) bunkers: As per plans and specifications. Please note: all bunkers to be
lined — 65% Capillary Concrete; 35% JM Evalith (See details).
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83,139S.F.@ $ 1550 /sF. = ¢ 1,288,654.50

TOTAL FEATURE CONSTRUCTION $_2,439,730.26

CART PATHS:

The cart paths will consist of 7-foot-wide cart path with aggregate finish (See
Specifications).

A) Cart paths:

Golf Course 79.861 S.F. @ $_8.60/sF. = $_ 686,804.60
B) Curbing 3,000 LF. @$ 16.1QLF. = $_ 48,300.00
C) FIRE ROAD (16 foot wide) 63,702S.F. @ $14.00 /SF.=  $_891.828.00
TOTAL CART PATH $_ 1,626,932.60
FINISHING:

The overall construction process is so disruptive that it becomes necessary to
partially reshape everything. Forinstance, the final shapes of the critical
areas like putting surfaces and tees must be recreated. The finishing,
therefore, becomes the final touch to tie it all together. The finishing also
prepares the ground for planting turf by producing a proper seedbed.

FINISHING (Lump Sum) $__865,000.00
GRASSING:
A) Greens:
Tifeagle sprigs - 119,784 @ $ 1.06/S.F. = $_126.,971.04

B) Playing Areas:

38.43 acres of sprigged 419 Tifway grass @ $,850.0c. = $_ 340,105.50
C) Sod:

160,000 S.F of 419 Tifway Bermuda sod @ $_1.06/ac. = $ 169,600.00

TOTAL GRASSING S 636,676.54
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BONDING:
A) Bid Bond
B) Performance Bond

TOTAL BONDING

BID SUMMARY:
MOBILIZATION & CONTRACTOR OVERHEAD
EROSION CONTROL
DEMOLITION
EARTHWORK

DRAINAGE

IRRIGATION

FEATURE CONSTRUCTION
CART PATHS

FINISHING

GRASSING

BONDING

TOTAL BID

N/A

77,000.00

77.000.00

600,000.00

150,000

486.675.94

1,457,387.50

451,269.75

3,357,405.00

2,439,730.26

1.626.932.60

865,000.00

636.676.54

77,000.00

12,148,077.59

(In Words): _Twelve Million, One Hundred Forty-Eight Thousand, Seventy-Seven

Dollars and Fifty-Nine Cents.

By: _Landscapes Unlimited, LLC

Roy Wilson / Asst. Manager

Company Name

Name/Title
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LANDSCAPES
UNLIMITED

Bid Clarifications

Players Course at Indian Wells Golf Resort
September 26, 2024

This proposal is based on one mobilization of all labor, equipment and material to the
jobsite.

This proposal is based only on the items and quantities listed on the bid form.
Contractor will credit Owner if fewer units are installed and will be paid for all additional
units installed.

Drainage prices are based on a maximum trench depth of 3' plus the diameter of the
pipe. Any material that cannot be excavated efficiently with a JD 80 (or equal) will be
considered trench rock and performed on a negotiated unit price. All solid pipe is bid
with native backfill from trench soils. No import or screening of pipe backfill is included
in this proposal.

Pricing excludes the cost of removing and/or demolishing underground or above ground
utilities not noted in the specifications or our qualifications.

Engineering & Professional surveying are to be the responsibility of the Owner.

Any existing drainage pipe not encountered during construction will remain undisturbed
and abandoned in place.

Earthwork and Shaping is based on any material that cannot be productively ripped with
a John Deere 650 size dozer will be considered hard excavation. Rock excavation will be
performed on a T&M basis, or at a negotiated unit price.

Greensmix included in the proposal is priced as 90/10 Dakota Blend, as supplied by West
Coast Sand & Gravel Inc.

Bunker sand is priced as Emerald Bunker Sand, as supplied by West Coast Sand & Gravel
Inc.

If wet or unsuitable soils are encountered in cart path or fire road areas and additional
stabilization is required, it will be performed on a negotiated unit price.

1201 Aries Drive | Lincoln, NE 68512 | 402.423.6653
Industry Leader Since 1976 | Global Capabilities | Traditional & Design-Build Delivery Method | Awarding Winning Projects
www.landscapesunlimited.com or find us on Facebook www.facebook.com/FollowLandscapes




LANDSCAPES
UNLIMITED

Bid Clarifications

This proposal is based on LU self-performing all construction and irrigation as-builts for
this project. If the as-builts need to be performed by an engineer or surveyor, this can
be performed on a T&M basis, or at a negotiated unit price.

All necessary permits, fees and inspections are to be obtained and paid for by the
Owner.

Builder’s Risk Insurance is not included.

All pricing for this project is based upon current commodity pricing in effect as of
9/26/24. Any fluctuations in pricing or supply that increase project costs will be
reimbursed to Contractor by Owner on an actual cost-incurred basis. Owner will be
entitled to documentation of such pricing fluctuations upon request.

1201 Aries Drive | Lincoln, NE 68512 | 402.423.6653
Industry Leader Since 1976 | Global Capabilities | Traditional & Design-Build Delivery Method | Awarding Winning Projects
www.landscapesunlimited.com or find us on Facebook www.facebook.com/FollowLandscapes




2. Bid Proposal Form

Irrigation System

Bidder's Name: Landscapes Unlimited, LLC

Address: 1201 Aries Dr

Lincoln, NE 68512

Telephone: 402-416-7026 FAX: 402-423-6653

State License No:__973614 Classification: A, B, C27

The above-named Bidder, hereby referred to as the Contractor, declares that the only person(s) interested in this proposal
are those named herein; that the proposal is in all respects fair and without fraud; and that it is made without any
connection or collusion with any other person making a proposal on this project.

The Contractor declares that he/she has carefully examined the plans, specifications, and addenda relating to the
proposed project. Further, the Contractor has inspected the proposed work area and has satisfied his/herself as to the
conditions that exist at the site and the type of equipment that will be required to complete the project.

The Contractor hereby agrees to furnish all labor, material, tools, transportation, taxes and equipment required to install
the automatic golf course irrigation system for the project as set forth in the plans, specifications, and addenda (if any).

The Contractor acknowledges the receipt of _RFI-1  addenda and verifies that the bid price below reflects any changes
called for in said addendum. eeh=eepieey Received from Ron Despain at Troon on 9/23/2024.

Fairway Irrigation Design - Design Specifications 9/5/2024 Page 5



Bidder's Name: Landscapes Unlimited, LLC

Provisional Contingency Quantity and Unit Pricing

Field modifications may require additions or deletions to the proposed work. The unit items shall be used to determine the
amount of additional compensation to the Contractor and/or the credit amount to be reimbursed to the Owner. The prices
below must reflect all materials, taxes, supervision, labor, equipment charges and any other expenses associated with the
installation of each item. Materials included in the unit price and provisional contingency quantities must be the same as
materials called out on the design drawing and shall meet all requirements of the specification document.

Rain Bird Golf Remodel
Contingency Unit Price — Revised 9/23/2024

Include all materials, labor and equipment (sprinklers, connectors, swing joints, pipe, glue, fittings, wire, etc.) for complete
installation of each item. Price all items listed even if the item may not appear on the plans.

Item Quantity Unit Price Extended Total

1. Rain Bird A-702E-70-36 10 $_875.00 ea. $_8.750.00
2. Rain Bird A-752-70-36 15 $_915.00 ea. $_13,725.00
3. Rain Bird A-752-70-22 10 $_915.00 ea. $ 9,150.00
4. Rain Bird 5004 Rotor 10 $_275.00 ea. $_2,750.00
5. Rain Bird 1804 SAM-PRS 10 $ 125.00 ea. $_1,250.00
6. #5 Quick Coupling Valve 2 $_670.00 ea. $_1,340.00
7. Sub-main Isolation valve (#8431GGQ) 5 $.1.035.00 ea. $_5.175.00
8. 1” Brass Electric Control Valve- RB 5 $_1,83500 ea. $_9.175.00
9. 1% 7” Brass Elec. Control Valve- RB 2 $_N.A. ea. $ N.A

10. 1 %” Wilkins 600XL 1 $ 1,350.00 ea.  $ 1,350.00
11. Air Release Valve 1 $_1,750.00 ea. $_1,750.00
12. Mainline RW Gate Valve — 12” 1 $ 572500 ea. $ 5.725.00
13. Mainline RW Gate Valve - 10” 1 $ 469000 ea. $_4,690.00
14. Mainline RW Gate Valve - 8” 1 $ 332000 ea. $_3,320.00
15. Mainline RW Gate Valve - 6” 1 $_2,460.00 ea. $_2,460.00

Total Contingency $_70,610.00

Fairway Irrigation Design - Design Specifications 9/23/2024 Page 6




Three Million Three Hundred Fifty-seven Thousand Four Hundred Five Dollars *
$3,245,155.00

Bid Summation

The Bid price for the proposed irrigation system work shall be:

(From page 6) Contingency  $_/0,610.00

Note: Golf course personnel have identified valves on the golf course which need replacement. These valves
are on the existing parts of the golf course with valves not already identified on the design plans. Contractor
shall supply a lump sum value for the replacement of identified valves by the golf course personnel.

Allocation for Replacement of Sub-Isolation Valves $ 41,640.00
Total for identified number of valves in the existing golf course. Include all parts and labor involved in
removing and replacing an existing valve. Other items that may be damaged in the replacement such as
pipe, nipples, wiring, etc. See Addendum Sheet IA-1.

Total — Rain Bird Irrigation System  $.3,357,405.00

Name of Firm: Landscapes Unlimited, LLC

Address: 1201 Aries Dr

City/State/Zip Lincoln, NE 68512

Signature: //” ////éf{/ Title: President - Irrigation
Print Name: Roy Wilson Date:09/26/2024

ADD- Project Bonding Cost (If required and purchased by Owner)

Name of Bonding Company: _Included in overall construction total

Cost of Bonding: ¢ Included in overall construction total

Fairway Irrigation Design - Design Specifications 9/5/2024 Page 7



LANDSCAPES PROVIDING CUSTOMIZED SOLUTIONS FOR THE GOLF & RECREATION
U N I—IMITED Golf Construction | Golf Renovation | Sports & Recreation | Golf Management | Irrigation & Infrastructure

IRRIGATION CLARIFICATIONS

FOR INDIAN WELLS GOLF RESORT
September 27, 2024

Landscapes Unlimited would like to thank you for the opportunity to provide a proposal for
Indian Wells Golf Resort. One of the things we strive for is to complete a detailed review of the
plans and specifications, working with the designer to sort out any conflicts or uncertainties.
There are additional assumptions and clarifications that we wish to communicate so that you
have a thorough understanding of our approach and what is included in our proposal.

Our proposal is based on the following:
e Material quantities listed on the attached Major Material Summary.
e Quotes and pricing as noted below. Any changes that increase project costs shall be
reimbursed to the contractor at cost plus 15%:
o Material quotes received through September 27, 2024.

An allowance of $25,000.00 for the irrigation work around the bunkers since the

scope cannot be defined at this time.

A diesel price of $4.73/gallon and a gas price of $3.89/gallon.

A 7.75% sales tax.

Safety protocols mandated by state and local law at the time of bid.

Rain Bird providing a project rebate of approximately $25,416.33 and an

NGCOA rebate of $6,730.92 directly to the club.

e Restocking fees due to quantity changes not dictated by the contractor will be
reimbursed by the owner.

e Excluding Builder’s Risk and Floater insurance, permitting, inspection fees, surveys,
regulatory approvals, engineered plans, or city/county/business licenses.

e [Excluding any cost related to substances of an environmental or archeological concern
(e.g., asbestos or transite pipe, artifacts).

e Excluding the removal, repair, or remediation of any aquatic flora, fauna, or vegetation.

e Excluding the services of a licensed plumber, if required.

e Excluding the use of union forces or apprentices.

e Including removal of existing sprinklers and other irrigation hardware.

e Final programming of the system to be completed by the consultant and/or distributor.

e Including a one-time adjustment of part circle sprinklers after system is charged.

e Owner assisting with the location of existing golf irrigation components. Any non-golf,
landscape, or residential irrigation damaged will be repaired on a T&M basis. We will
call for utility location but will not be liable for any utilities, private or public, not located.

e Using a Case 960 trencher and a Cat 308 (18,000 1b.) mini excavator or equivalent for
the mainline installation and a Case 960 vibratory plow or 26 rubber track mini excavator
for the 2” lateral installation. Any larger equipment, trenchers, rock saws, pneumatic
hammers, or blasting would be charged at a negotiated T&M rate.

e Disposing of all excess spoils, including rock, on site.

o

O O O O




U N LIMITED Golf Construction | Golf Renovation | Sports & Recreation | Golf Management | Irrigation & Infrastructure

‘m LANDSCAPES PROVIDING CUSTOMIZED SOLUTIONS FOR THE GOLF & RECREATION

e Bedding being provided by the owner, if required.
e Excluding any reclaimed/effluent water markings, signage, and testing.

Again, we thank you for this opportunity. If [ can answer any questions or provide any additional
information, please call me at 402-416-7026.

Sincerely,

G

Roy Wilson
President — Irrigation



LAN DSCAPES PROVIDING CUSTOMIZED SOLUTIONS FOR THE GOLF & RECREATION
U N I—IMITED Golf Construction | Golf Renovation | Sports & Recreation | Golf Management | Irrigation & Infrastructure

MAJOR MATERIAL SUMMARY
I I [ [ I
Replace Sprinkler, Swing Joint. and DBR/Ys on Green Loops
112]ea RB A-752-E-70-36 Sprinkler w/SJ1212543SS Swing Joint
11lea RB A-752-E-70-28 Sprinkler w/SJ1212543SS Swing Joint
Replace Full or Part Circle Sprinkler with Part Circle Sprinkler. Swing Joint. and DBR/Ys on Existing Holes
8lea RB A-752-E-70-36 Sprinkler w/SJ1212543SS Swing Joint
Installation of New Sprinklers on New System
374|ea RB A-702-E-70-36 Sprinkler w/Red & Black Spreader Nozzle w/SJ1212543SS Sw Jt
362|ea RB A-752-E-70-36 Sprinkler w/SJ1212543SS Swing Joint
12|ea RB A-752-E-70-28 Sprinkler w/SJ1212543SS Swing Joint
6lea RB A-752-E-70-22 Sprinkler w/SJ1212543SS Swing Joint
I | I
69)ea RB 5004+-PC-R Spray w/3.0LA Nozzle at 45psi w/Lasco T722-212 Swing Joint
14|ea RB 1806-SAM-PRS Spray w/R-VAN18 on Funny Pipe
[ N
12|ea 1]RB 100-EFB-CP-R Electric Control Valve w/PRD-D w/20" Rect Green Valve Box
I I I I [
55|ea RB 5RC Quick Coupling Valve w/G12S-212 Swing Joint & 7° Round Green Valve Box
I I I
1lis Rain Bird Cirrus Pro Central Computer w/2 ICI+s and 2 iPads
39lea RB PAR ES-72-2 72 Station Satellite Controller
I [
10000|If #14|Paige 7072D Maxi Cable - Various Colors
8000|If #6/3|Paige P7267D UL 1C Tray Cable (Black,Red,Biue)
655000]If #14|Paige P7079D Signal Wire (Various Colors)
85000(if #12|Paige P7079D Common Wire (White)
I
2620|If 12|Class 200 SDR-21 Gasketed PVC Pipe
2620|if 8|Class 200 SDR-21 Gasketed PVC Pipe
2580]if 6|Class 200 SDR-21 Gasketed PVC Pipe
I I [
1360|If 3|Sch 40 Solvent Weld PVC Pipe
9180|If 2.5|Sch 40 Solvent Weld PVC Pipe
25860|If 2|Sch 40 Solvent Weld PVC Pipe
2240|If 1.5 or 1|Sch 40 Solvent Weld PVC Pipe
3lea 12|Clow F-6110 Push On Gate Valve w/Pentek Roadway Valve Box
5lea 8|Clow F-6110 Push On Gate Valve w/Pentek Roadway Valve Box
6lea 6|Clow F-6110 Push On Gate Valve w/Pentek Roadway Valve Box
| | | [
108|ea 2|Harco 8431GGQ Lateral Valve G x G w/RB 10" Round Green Valve Box
I I
4lea 2|Crispin IC10A Air/Vacuum Release Valve w/RB 20" Rect Green Valve Box
I
6lea 1.5|Wilkins Zurn 600XL Pressure Regulator w/RB 20" Rect Green Valve Box
ADDITIONAL VALVE WORK
1lea 12{Clow F-6110 Push On Gate Valve w/Pentek Roadway Valve Box
1lea 8|Clow F-6110 Push On Gate Valve w/Pentek Roadway Valve Box
1lea 6|Clow F-6110 Push On Gate Valve w/Pentek Roadway Valve Box
9lea 2|Harco 8431GGAQ Lateral Valve G x G w/RB 10" Round Green Valve Box




Our Commercial Liability Insurance has a $1,000,000 per occurrence/$2,000,000 aggregate.
However, we also have a $15 million umbrella.

This project has been estimated using non-union forces. If it becomes necessary to employ union
labor or apprentices for this project, due to Owner directive or in order to continue with the Work
to avoid strikes, Owner will reimburse Contractor for additional costs associated with the use of
union labor.

Our contract is based on the material quantities per the bid forms, utilizing unit prices to cover any
changes in the final installed material quantities. We purchase additional materials for our
inventory (that we own and insure) above and beyond the bid quantities in case any changes are
made during the staking and execution of the project. This helps reduce/eliminate delays in the
progress of the work if changes occur. Any materials in excess of the quantities listed on the bid
form that are not installed at the end of the project will remain the property of Landscapes
Unlimited.

Owner is responsible for hook-up of electricity for Contractor’s office at the Project site. The cost
of service and usage will be paid by Contractor. Further, Owner will supply adequate space onsite
for Contractor to stage all materials and operations for the Project.

Owner will supply all engineered controls for this project. This includes, but is not limited to, golf
hole monuments (tee, fairway, greens), critical benchmarks, property lines, existing utilities (depth
and location) and/or other infrastructure as required for construction. All necessary golf course
feature staking required for shaping will be performed by Contractor.

Owner understands and agrees that stress cracks will occur in the cart paths and such cracks will
not be a cause for replacement unless they prevent the use of the cart paths for their intended
purpose. No weed barrier or sealers are included in the installation of the cart paths.

A video recording of all cart paths will be taken by the Contractor prior to work commencing, an
electronic copy will be provided to both the Owner and Contractor for reference. In addition, notes
stating specific locations and conditions of path will be documented on a plan, with condition
agreed upon prior to work commencing. Stress cracks will occur in the cart paths and such cracks
shall not be a cause for replacement unless they prevent the use of the cart paths for their intended
purpose.

The parties recognize that conditions may exist, through no fault of Contractor, in which Owner
will request an acceleration of Contractor’s Work. Prior to such an order to accelerate, the parties
must agree in writing that a separate lump sum payment will be paid to Contractor for all increased
costs Contractor will incur during the accelerated work period, including, but not limited to,
increased site supervision, equipment overhead, premium time and lost productivity.

Owner will compensate Contractor for any reconstruction work necessary due to infrastructure or
site development by others that impacts the Work under the Agreement. In the event that re-work
of items performed by the Contractor is necessary, or special working conditions are required to
work around existing or installed infrastructure, Contractor will be compensated on a time and



10.

11.

12.

material basis. Further, any work necessary for removing existing infrastructure or discovered
items will be the responsibility of Owner.

This is a drop-seed agreement, which means upon any seeding, sprigging, sodding, planting or
other means of turf or other vegetative installation, Substantial Completion of that portion of the
Work will have been reached. Upon Substantial Completion of any portion of the Work, Owner
assumes full responsibility for initial watering and all subsequent maturation practices and
outcomes including but not limited to, maintenance, watering, germination, sustainability,
vegetative viability, turf quality, turf coverage, agronomic programming, staffing, materials,
equipment, erosion damage repair, silt mitigation and removal, and maintenance, installation and
repair of any erosion control devices, including removal of such devices. If requested by Owner,
Contractor will repair erosion for which Owner is responsible at a negotiated price or using the
time and equipment rates in Exhibit 3.

The proposal is based on compliance with safety protocols currently mandated by state and local
law where the project is located. Any additional safety protocols required by Owner or any changes
in the safety protocols required by law may increase project costs, and such additional costs will
be reimbursed to Contractor by Owner.

Pricing excludes monitors for and the identification and/or removal of any archaeological,
biological, or hazardous materials. The Owner shall be responsible for all such identification and
mitigation or removal within the area of construction and shall indemnify, defend, and hold
harmless the contractor, its officers, employees, and all associated parties from all fines, suits,
procedures, claims, and actions of every kind, and all associated costs and legal fees.



T AND M RATES

All equipment is operated, fueled, and fully maintained. The prices below are for owned equipment. If
machinery must be rented for your proposed work, an hourly rate shall be agreed upon before the work
begins. Mobilization and de-mobilization costs are not extra if the appropriate crew and equipment is
already on site working within the original terms of the agreement. For any additional resources needed
to complete the requested T&M work, all shipping costs, travel, living and administrative expenses both
to and from job site and while on the job will be billed to customer at cost. (The following wage rates
do not include any prevailing wages rates.)

DESCRIPTION HOURLY RATE
DOZER

Crawler Dozer 180 HP (JD850, CAT D6R) $170
Crawler Dozer 140 HP (JD750, CAT D6M) $157
Crawler Dozer 100 HP (JD700, CAT D5K) $148
Crawler Dozer 90 HP (JD650, CAT D5) $139
Crawler Dozer 80 HP (JD 550, CAT D4) $129
EXCAVATORS

John Deere — 230 Excavator — (52,410#) $160
John Deere — 200 Excavator — (44,750#) $150
John Deere — 120 Excavator — (26,790#) $135
John Deere Mini-Excavator — 35G — (8,125#) S75
John Deere Mini-Excavator — 50G — (10,850#) $90
John Deere Mini-Excavator — 75G — (18,000#) $110
Tilt Bucket Attachment for Mini-Excavator $35
LOADERS/BACKHOES

John Deere 544 G — Front End Loader $148
John Deere 344 G — Front End Loader S111
John Deere 410 — Backhoe $90
John Deere 410 — Backhoe w/breaker $135
John Deere 310 — Backhoe S76
John Deere 310 — Backhoe w/breaker S114

SKID STEER/Compact Track Loader

John Deere — 314G — (6,300#) $70
John Deere — 320G — (7,150#) $80
Bobcat T595 Compact Track Loader — (8,000#) $90
John Deere — 332G — (10,000#) $100

> Note: bucket or forks included in pricing above. Any
additional attachments would be at an additional cost.

TRACTORS/LOADER-GRADING-

New Holland 4030 — (76 HP) $120
Ford 250C-260C — (68 HP) $95
Ford 345C— (52 HP) $100




T AND M RATES

Ford 445A-445D- (62 HP) $100
Ford 540B-545D- (66 HP) $104
DESCRIPTION HOURLY RATE
TRACTOR ONLY

John Deere 4066 — (65 HP) $104
Ford 4610/4630 — (55 HP) S75
Kubota 6030MF — (61 HP) S80
Kubota 5030MF — (50 HP) S75
Kubota 4030MF — (48 HP) S68
Kubota B7100 — (16 HP) $58
TRENCHERS

Vermeer T555 Rock Trencher $289
Case 860/960 $139
Case 860/960 — With Rock Wheel $220
Bobcat TL116 or Dingo Walk Behind Trencher $70

IRRIGATION EQUIPMENT (DOES NOT INCLUDE LABOR)

412 — Trac Stars Fusing Machine $90
612 — Trac Stars Fusing Machine $100
14+26 Pit Bull Fusing $50
Sidewall or Socket Machine/Tools S40
TRUCKS

1,800 gal. Water truck $S96
Dump Truck — 10 CY $125
Dump Truck —5/6 CY S79
Dump Truck — 3.5 CY $70
Flatbed Truck S79

Wacker Dumpers-Material Haulers

6001 Dumper — 6.5 Tons Material S115
5001 Dumper — 5.0 Tons Material $100
3001 Dumper — 3.0 Tons Material $90

MISCELLANEOQOUS (DOES NOT INCLUDE LABOR)

Sand-Pro S30
3” Pump $25
2” Pump S17
Generators under 8 hp S22
Concrete Mixers $25
Pick-up $40

Plate-Tamper or Jumping Jack Compactor $25



T AND M RATES

ATV’s/ ID Gators S34
LP600 Laser S20
DESCRIPTION HOURLY RATE

ATTACHMENTS (DOES NOT INCLUDE LABOR)

Bowie Hydro — Mulcher $130
Straw Bale Shredder S45
Brillion Seeder S42
Gill S20
Vicon or Lely Spreader $32
Laser Box S45
Level Best laser box S50
Dakota Material Spreader S60
Provonost /Material Trailers S35
Box Scraper / Shaping Blade S17
LABOR RATES

Overtime rates will apply for time spent more than forty (40) hours in a week. All
overtime hours will be billed at time and one-half of the applicable rates above. Holidays
and Sundays will be billed at double time or per the established project agreement.

1. Foreman w/pickup $95
2. Foreman w/out pickup S71
3. LUL Skilled Laborer $56
4. General Laborer S44
5. Concrete Finisher S60



2.2 GOLF COURSE CONSTRUCTION PERSONNEL

Construction Superintendent

Name: Eric Wolfert
Years Experience: 15 years
Years with Company: 9 years

Mission Bay Golf Course, Torrey Pines Golf Course
La Valle Coastal Club, Traditions Golf Club
Rancho La Quinta Golf Club

Previous 5 Projects:

Assistant Superintendent

Name: Scott Mclintosh
Years Experience: 20 years
Years with Company: 1 year
Shaping Crew

Lead Shaper

Name: Juan Ramos
Years Experience: 24 years
Years with Company: 24 years
Shaper

Name: TBD

Years Experience:

Feature Construction

Foreman: TBD

Years Experience:
Years with Company:

Irrigation System

Construction Superintendent:

Years Experience:
Years with Company:

Victor Ramirez

30 years

30 years
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Finish Crew

Foreman:
Years Experience:

Years with Company:

Previous 3 Projects:

T1BD
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23

BIDDER INFORMATION

Company Name:

Physical Address:

Telephone:
Fax Number:

Bonding Company:
Address:

Telephone:

OWNER'S Name:

Liability Insurance:
Address:

Telephone:

OWNER'S Name:

Landscapse Unlimited, LLC

1201 Aries Drive

Lincoln, NE 68512

402-423-6653

402-423-4487

Gene Lilly Surety Bonds / Merchants Bonding Co.

735 S 56th Street

Lincoln, NE 68510

402-475-7700

Jim and Tom King

Lockton Companies, LLC

13710 FNB Parkway, Suite 400

Omaha, NE 68154

402-970-6105

Workman's Compensation

Insurance Company:
Address:

Telephone:

OWNER'S Name;:

Federal Tax ID Number:

Signature:

Print Name and Title:

Lockton Companies, LLC

13710 FNB Parkway, Suite 400

Omaha, NE 68154

402-970-6105

47-0822871

ROV- Wilson - Assistant Manager
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2.4  LIST OF PROPOSED SUB-CONTRACTORS

Company Name:

Contact:
Address:

Phone Number;
Fax Number:
Phase of Work:

Company Name:

Contact:
Address:

Phone Number:
Fax Number;
Phase of Work:

Company Name:

Contact:
Address:

Phone Number;
Fax Number:
Phase of Work:

Company Name:

Contfact:
Address:

Phone Number:
Fax Number;
Phase of Work:

R.P. Ruiz Corporation

Richard Ruiz

P.O. Box 1147

Somis, CA 93066

(805) 732-9683

(805) 512-7144

Concrete Cart Path & Fire Road

Evergreen Turf

Jimmy Fox

P.O. Box 2770

Chandler, AZ 85244-2770

(480) 456-1199

(480) 456-4699

Grassing
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2.5 LIST OF PROPOSED SUPPLIERS

Name  West Coast Aggregate Supply

Products Supplied: _ Bunker Sand, Greensmix, Gravel, Road Base

Name  Ewing

Products Supplied:
Capillary Concrete, Drainage Pipe

Naome  Eagle Golf

Products Supplied: _JM Bunker Liner, Drainage Pipe

Name

Products Supplied:

Name

Products Supplied:
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2.6 MATERIALS SUBMITTALS

Name

Products Supplied




2 -4
INDIAN " WELLS

CALIFORNIA

Pre-Qualification Bid
QUESTIONNAIRE
For

Indian Wells Golf Resort
Players Course Renovation



PART I. ESSENTIAL REQUIREMENTS FOR QUALIFICATION

Contractor will be immediately disqualified if the answer to any question 1 through
5is"no". Disqualification for such an answer may not be appealed.

1.

Do you possess a valid and current California Contractor's license for the project or
projects for which it intends to submit a bid.

XlYes ] No

Do you have a liability insurance policy with a policy limit of at least $1,000,000 per
occurrence and $2,000,000 aggregate.

XlYes CONo

Do you have a current workers' compensation insurance policy as required by the
Labor Code or is legally self-insured pursuant to Labor Code section 3700 et. seq.

XlYes CONo

Have you attached a notarized statement from an admitted surety insurer (approved
by the California Department of Insurance) and authorized to issue bonds in the State
of California, which states that your current bonding capacity is sufficient for the
project for which you seek pre-qualification. The statement must be from the surety
not an agent or broker.

XlYes [ONo

Have you attached your latest copy of a reviewed or audited financial statement with
accompanying notes and supplemental information.

XlYes CONo

Contractor will be immediately disqualified if the answer to any question 6
through 9 is "'yes". If the answer to question 7 is ""'yes'", and if debarment would be
the sole reason for denial of pre-qualification, any pre-qualification issued will
exclude the debarment period. A contractor disqualified solely because of a "'yes"
answer to 6 OR 8 may appeal the disqualification and provide an explanation for the
relevant circumstances during the appeal process.

6.

Has your contractor's license been revoked at any time in the last five years?
(IYes XINo

Has a surety firm completed a contract on your behalf, or paid for completion because
your firm was default terminated by the project owner within the last five (5) years?

[JYes XINo

At the time of submitting this pre-qualification form, is your firm ineligible to bid on
or be awarded a public works contract, or perform as a subcontractor on a public
works contract, pursuant to Labor Code section 1777.1 or section 1777.7? No

Page 3 of 17
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Limited Liability Company
C. Eor Firms That Ar i 9s:

18. Date of commencement of business:  July 2, 1999

19. Tax ID number or Social security number of company owner: 47-0822871

D. For Firms That Intend to Make a Bid as Part of a Joint Venture:

20. Date of commencement of joint venture:

21. Tax ID number:

22. Attach a list for each member of the joint venture that includes all relevant
information, as requested above, for the type of entity.

Part IlI. HISTORY OF BUSINESS
23. State your firm's gross revenues for each of the last three years:

2021:_$75,000,000 2022:_$114,075,000 2023_120,000,000

24. How many years has your organization been in business in California as a contractor
under your present business name and license number?
Years in Business: 25 years

25. Is your firm currently the debtor in a bankruptcy case?
LIYes XINo

If "yes," attach a statement that includes the case number, court (hame and location),
chapter under which you filed, and the date on which the petition was initially filed.

26. Was your firm in bankruptcy at any time during the last five years? (This question
refers only to a bankruptcy action that was not described in the answer above)

CIYes XINo

If "yes," attach a statement that includes the case number, court (name and location),
chapter under which you filed, the date on which the petition was initially filed, and a
copy of the Bankruptcy Court's discharge order, or of any other document that ended
the case, if no discharge order was issued. .

27. Attach on a separate sheet of paper a list of all California construction license
numbers, classifications and expiration dates of the California contractor licenses held
by your firm.

California - General Engineering, General Building and Landscaping
#973614
Classifications - A B C27

Page 5 of 17
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48.

49.

50.

51.

What is your firm's OSHA Incidence Rate? [ formula for calculating the incidence
rate is as follows: (total recordable injuries X 200,000) / (total number of man-hours)]

2019: 80
2020:__.90
2021:_ .90
2022: .70
2023:. .82

Has CAL OSHA cited and assessed penalties against your firm for any "serious,"
"willful" or "repeat” violations of its safety or health regulations in the past five
years?

NOTE: If you have filed an appeal of a citation, and the Occupational Safety and
Health Appeals Board has not yet ruled on your appeal, you need not include
information about it.

CIYes XINo

If "yes," attached a separate signed page describing the citations, including
information about the dates of the citations, the nature of the violation, the project on
which the citation(s) was or were issued, the amount of penalty paid, if any. If the
citation was appealed to the Occupational Safety and Health Appeals Board and a
decision has been issued, state the case number and the date of the decision.

Has the federal Occupational Safety and Health Administration cited and assessed
penalties against your firm in the past five years?

NOTE: If you have filed an appeal of a citation and the Appeals Board has not
yet ruled on your appeal, or if there is a court appeal pending, you need not
include information about the citation.

LIYes XINo

If "yes," attach a separate signed page describing each citation.

Has the EPA or any Air Quality Management District or any Regional Water Quality
Control Board cited and assessed penalties against either your firm or the owner of a
project on which your firm was the contractor, in the past five years?

NOTE: If you have filed an appeal of a citation and the Appeals Board has not
yet ruled on your appeal, or if there is a court appeal pending, you need not
include information about the citation.

CIYes XINo
If "yes," attach a separate signed page describing each citation.

Page 10 of 17
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59. At any time during the last five years, has your firm been found to have violated any
provision of California apprenticeship laws or regulations, or the laws pertaining
to use of apprentices on public works?
NOTE: You may omit reference to any incident that occurred prior to January

1, 1998, if the violation was by a subcontractor and your firm, as general

contractor on a project, had no knowledge of the subcontractor’s violation at the
time they occurred.

CIYes XINo

If "yes," provide the date(s) of such findings and attach copies of the Department's
final decision(s).

PART V. RECENT CONSTRUCTION PROJECTS COMPLETED

60. Contractor shall provide information about its six most recently completed golf course projects
and its three largest completed golf course projects within the last 5 years. Names and references
must be current and verifiable. Contractors will be scored ONLY on their best five past jobs. Use
separate sheets of paper that contain all of the following information:

Project Name: *See attached

Location:

Owner:

Owner Contact (name and current phone number):

Architect or Engineer Contact (name and current phone number):

Construction Manager (name and current phone number):

Description of Project, Scope of Work Performed:

Total Value of Construction (including change orders):

Original Scheduled Completion Date:

Time Extensions Granted (number of days):

Actual Date of Completion:

Page 13 of 17
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61. Proposed Project Manager for current project
Name: Larry Barefield
Years Employed by your firm: 1 year
Present title: ~ Senior Project Manager
Years in present position: 1 year

62. Was your current project manager employed by your firm as project manager for at
least two jobs listed in question sixty?
XlYes [ONo

If "yes", attach a sheet indicating which jobs.

If "no" attach a sheet including all of the information listed in question sixty, showing
that your project manager completed at least two projects of similar magnitude and
complexity in the last five years.

63. Will your project manager or a person as or more qualified be at the job at all times?
XlYes [CINo

64. Proposed Project Superintendent
Name: Eric Wolfert
Years Employed by your firm: 9 years
Present title: Superintendent
Years in present position: 9 years

65. Was your project superintendent employed by your firm as project superintendent for
at least two jobs listed in question sixty?

X1 Yes ] No

If "yes", attach a sheet indicating which jobs.

If "no" attach a sheet including all of the information listed in question sixty, showing
that your project superintendent completed at least two projects of similar magnitude
and complexity in the last five years.

66. Will your project superintendent or a person as or more qualified be at the job at all

times?
XlYes ONo

Page 14 of 17
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URohiicinis

Recently Completed Projects

PROVIDING CUSTOMIZED SOLUTIONS FOR THE GOLF RECREATION INDUSTRY
Golf Construction | Golf Renovation | Sports Recreation | Golf Management | Irrigation

Club at 3 Creek

Tradition Golf Club

Links of North Dakota

Tradition Golf Club

North Ranch Country Club

Kingdom of TaylorMade

Rancho La Quinta CC

Jackson Hole Golf & Tennis Club

Largest in the past 5 years

Wicker Point Country Club

Lost Rail Golf Club

Vintage Club

La Quinta Country Club

Jackson

La Quinta

Ray

La Quinta

Westlake Village

Carlsbad

La Quinta

Jackson

Alexander City

Gretna

Indian Wells

La Quinta

AL

NE

CA

CA

WYy

CA

ND

CA

CA

CA

CA

WY

The Club at 3 Creek

Tradition Golf Club

The Links of North Dakota

Tradition Golf Club

North Ranch Country Club

TaylorMade

Master Association for Rancho

La Quinta

Vail Resorts Management
Company

Russell Lands Development

Lost Rail LLC

The Vintage Club

La Quinta Country Club

Michael Marion
307-732-8900

Ty Broadhead
760-564-3355

Gustavo Rodriguez
701-609-6143

Ty Broadhead
760-564-3355

Jenny Duce
805-496-1995

Halsey Hammond

halsey.hammond@taylormade.com

Chris Erickson, Dir of Agronomy

858-774-1120

Guy Evans
307-734-3855

Roger Holliday
rholliday@russelllands.com

Scott Hoffman & Bill Kubly
402-423-6653

Lane Stave
760-340-0500

Kirk Burmeister
760-564-4151

Rees Jones, Inc.
973-744-4031

N/A

N/A

N/A

Jackson Kahn Golf Course
Design, LLC
602-999-4589

Piza Golf / Augie Piza
info@pizagolfdesign.com

N/A

Robert Trent Jones Il, LLC
bcharlton@rtj12.com

N/A

Scott Hoffman

Jackson Kahn Golf Course
Design, LLC

N/A

Scope: South practice facility and bunker

renovation

Short Game Area Renovation

New irrigation system

Green Resurfacing
Golt Course Renovation - 9-Holes Oaks

course & 9-Holes Valley Course New
Features, Regrassing, and Replacing
Irrigation System. Tee-to-green layout
changes.

Short game renovation

Bunker renovation

#9 Hole rebuild

New golf course

Construct new 18 hole golf course and

short course
Desert Course - New Irrigation system,

renovation to greens, new back tee,
bunker construction with capillary

concrete, cart path, grassing, landscape

renovation including irrigation, plants,
trees, and cacti.

Irrigation renovation

Industry Leader Since 1976 | Global Capabilities | Traditional Design-Build Delivery Method | Awarding Winning Projects

$4,283,118.29

$196,880.00

$2,593,000.00

$853,090.93

$9,980,222.50

$185,314.61

$883,064.40

$266,036.26

$10,014,355.84

$10,278,826.57

$7,722,909.36

$4,704,900.00

6/30/2024

7/5/2023

9/15/2024

8/7/2024

10/14/2024

5/30/2024

9/30/2024

7/5/2024

11/30/2022

10/1/2021

10/15/2022

9/30/2024

7/31/24

7/17/2023

8/15/2024

15-Jul-24

9/27/2024

7/31/2024

9/20/2024

7/31/2024

12/15/2022

8/12/2022

10/1/2022

9/15/2024

Larry Barefield

Eric Wolfert

Eric Wolfert

Larry Barefield

Eric Wolfert

Larry Barefield



MERCHANTS S

BONDING COMPANYw

September 24, 2024

RE: Landscapes Unlimited LLC
Project: Indian Wells Golf Resort Player’s Course, Indian Wells, CA

We are pleased to have this opportunity to write a letter of recommendation on behalf of our valued
client since 2001, Landscapes Unlimited LLC. Merchants Bonding Company (Mutual), has supported
single jobs up to $25,000,000 with an aggregate of $50,000,000. This is not a limit, merely what has
been required to date.

Merchants Bonding Company (Mutual) is on the current listing of the U.S. Treasury of Certified
Sureties and has an A.M. Best rating of “A (Excellent).”

Should Landscapes Unlimited be awarded a contract, we would be in position to execute
performance and payment bonds, subject to our normal underwriting at the time of the request and
review of the contract documents. This is a matter between Landscapes Unlimited LLC and
Merchants Bonding Company (Mutual). We think very highly of this company and the entire
organization and highly recommend them.

Please do not hesitate to contact me at 402-475-7700 with any questions or if | can be of further
assistance.

Best regards

m. King
Attorney-in-Fact

JMK/th
street mailing toll free 800.678.8171 email info@merchantsbonding.com
6700 Westown Parkway P.O. Box 14498 local 515.243.8171 website merchantsbonding.com

West Des Moines, 1A 50266-7754 Des Moines, IA50306-3498 fax 515.243.3854



MERCHANTS S\

BONDING COMPANY.
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa, d/b/a Merchants National Indemnity Company (in California only) (herein collectively called the
“Companies”) do hereby make, constitute and appoint, individually,

Jacob J Buss; James M King; Robert Cirone; Seth Weedin; Tamala J Hurlbut; Thomas L King

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of
persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions
or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board of
Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and April 27, 2024 and adopted by the Board of
Directors of Merchants National Bonding, Inc., on October 16, 2015 and amended on April 27, 2024.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and
authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto,
bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the
Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and aut hority hereby given to the
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction
contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department
of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of
its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given
to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 29th day of July , 2024
s, ity 9 MERCHANTS BONDING COMPANY (MUTUAL)
..~‘;\>T}9.N:4j_l & ,-'\\Q\ﬁg..‘{(?/;,p'. MERCHANTS NATIONAL BONDING, INC.
S0 aRPORY-0% QRPN d/b/a MERCHANTS NATIONAL INDEMNITY COMPANY
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tin =iizs o S 72
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"'o "o ."...\:: .'0}[‘{/ '.\:\.‘ ...
LN TARIIIIIE N L3047 o President
STATE OF IOWA 4 o “Seggn e

COUNTY OF DALLAS ss. fHaenyt
Onthis 29th day of July 2024 , before me appeared Larry Taylor, to me personally known, who being by me duly sworn
did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the
seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf
of the Companies by authority of their respective Boards of Directors. e —

SR o Penni Miller g .
g R Z Commission Number 787952
o I @ My Commission Expires
IOWA January 20, 2027 Notary Publi
otary Public

(Expiration of notary’s commission does not invalidate this instrument)

|, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do
hereby certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still
in full force and effect and has not been amended or reveked.

In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies on this 24th day of  September 2024

B,

Secretary




ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of Nebraska

County of Lancaster )
on 09/24/2024 before me,  1amala J. Hurlbut, General Notary
(insert name and title of the officer)
personally appeared James M. King, Attorney-in-Fact ,

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of Nebraska that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

GENERAL NOTARY - State of Nebraska
TAMALA J HURLBUT
My Comm. Exp. November 7, 2025

of clhsc

Signat (Seal)
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Independent Accountant’s Review Report

Members
Landscapes Holding, LLC
Lincoln, Nebraska

We have reviewed the accompanying consolidated financial statements of Landscapes Holding, LLC and
its subsidiaries, which comprise the consolidated balance sheet as of December 31, 2023, and the
related consolidated statements of income, members’ equity (deficit) and cash flows for the year then
ended, and the related notes to the financial statements. A review includes primarily applying analytical
procedures to management’s financial data and making inquiries of company management. A review is
substantially less in scope than an audit, the objective of which is the expression of an opinion regarding
the financial statements as a whole. Accordingly, we do not express such an opinion.

Management’s Responsibility for the Financial Statements

Management is responsible for the preparation and fair presentation of these consolidated financial
statements in accordance with accounting principles generally accepted in the United States of America;
this includes the design, implementation and maintenance of internal control relevant to the preparation
and fair presentation of consolidated financial statements that are free from material misstatement,
whether due to fraud or error.

Accountant’s Responsibility

Our responsibility is to conduct the review engagement in accordance with Statements on Standards for
Accounting and Review Services promulgated by the Accounting and Review Services Committee of the
AICPA. Those standards require us to perform procedures to obtain limited assurance as a basis for
reporting whether we are aware of any material modifications that should be made to the financial
statements for them to be in accordance with accounting principles generally accepted in the United
States of America. We believe that the results of our procedures provide a reasonable basis for our
conclusion.

We are required to be independent of Landscapes Holding, LLC and to meet our other ethical
responsibilities, in accordance with the relevant ethical requirements related to our review.

Accountant’s Conclusion
Based on our review, we are not aware of any material modifications that should be made to the

accompanying consolidated financial statements in order for them to be in accordance with accounting
principles generally accepted in the United States of America.

QPRAXITY

FORVIS is a trademark of FORVIS, LLP, registered with the U.S. Patent and Trademark Office.



Other Matter

The accompanying supplementary consolidating information is presented for purposes of additional
analysis of the consolidated financial statements rather than to present the financial position, results of
operations and cash flows of the individual companies, and is not a required part of the basic
consolidated financial statements. Such information is the responsibility of management and was derived
from, and relates directly to, the underlying accounting records used to prepare the financial statements.
The supplementary information has been subjected to the review procedures applied in our review of the
basic consolidated financial statements. We are not aware of any material modifications that should be
made to the supplementary consolidating information. We have not audited the supplementary
consolidating information and do not express an opinion on such information.

FORVIS,LLP

Lincoln, Nebraska
April 19, 2024



Landscapes Holding, LLC
Consolidated Balance Sheet
with Consolidating Information
December 31, 2023

ASSETS
Consolidating Information
LUL LGG LGM LHL Eliminations Consolidated
Current Assets
Cash and cash equivalents $ 6,994,139 $ 3,000,679 $ 683,732 $ - $ - $ 10,678,550
Receivables
Contract 13,098,048 - - - - 13,098,048
Due from related parties 687,202 - 158,177 - (757,187) 88,192
Other 240,259 - - - - 240,259
Trade and other, net - 58,177 1,378,313 - - 1,436,490
Inventories 7,313,845 487,197 42,445 - - 7,843,487
Contract assets - costs and estimated
earnings in excess of billings on
uncompleted contracts 1,096,188 - - - - 1,096,188
Contract assets - retainage 74,734 - - - - 74,734
Prepaid expenses 2,017,022 262,977 49,873 - - 2,329,872
Total current assets 31,521,437 3,809,030 2,312,540 - (757,187) 36,885,820
Property and Equipment, at Cost
Land and improvements - 13,805,789 - - (6,292) 13,799,497
Buildings and improvements 3,216,377 7,521,827 - - - 10,738,204
Equipment 16,405,011 3,801,552 - - - 20,206,563
Trucks and other vehicles 3,951,572 - 30,381 - - 3,981,953
Office furniture and equipment 1,191,167 - 74,260 - - 1,265,427
Construction in progress - 47,942 - - - 47,942
24,764,127 25,177,110 104,641 - (6,292) 50,039,586
Less accumulated depreciation 13,719,414 16,077,769 57,092 - - 29,854,275
11,044,713 9,099,341 47,549 - (6,292) 20,185,311
Other Assets
Receivables due from related
parties 1,293,000 - 348,122 - (526,000) 1,115,122
Investments in unconsolidated golf
courses - 770,478 - - - 770,478
Investment in subsidiaries - - - 32,694,567 (32,694,567) -
Other 1,268,429 12,147 137,530 - - 1,418,106
2,561,429 782,625 485,652 32,694,567 (33,220,567) 3,303,706

$ 45,127,579 $ 13,690,996 $ 2,845,741 $ 32,694,567 $ (33,984,046) $ 60,374,837

See Independent Accountant’s Review Report and Notes to Consolidated Financial Statements



LIABILITIES AND MEMBERS’ EQUITY

Consolidating Information

LUL LGG LGM LHL Eliminations Consolidated
Current Liabilities
Current maturities of long-term
debt $ 756,648 $ 965,161 $ - $ - $ - $ 1,721,809
Payable to related parties - 258,774 498,413 - (757,187) -
Other accounts payable 3,647,840 460,130 227,734 - - 4,335,704
Accrued liabilities 1,178,645 421,627 420,276 - - 2,020,548
Deferred revenue - 425,135 - - - 425,135
Contract liabilities - billings in excess of
costs and estimated earnings on
uncompleted contracts, net of contract
retention totaling $1,091,141 11,262,538 - - - - 11,262,538
Total current liabilities 16,845,671 2,530,827 1,146,423 - (757,187) 19,765,734
Long-term Debt 2,490,775 6,148,611 - - - 8,639,386
Other Liabilities
Accounts payable to related parties - 847,410 - - (526,000) 321,410
Other 301,027 - - - - 301,027
301,027 847,410 - - (526,000) 622,437
Landscapes Holding, LLC
Members' Equity 25,490,106 5,511,435 1,699,318 32,694,567 (32,700,859) 32,694,567
Noncontrolling Interest - (1,347,287) - - - (1,347,287)
Total Members’ Equity 25,490,106 4,164,148 1,699,318 32,694,567 (32,700,859) 31,347,280
$ 45,127,579 $ 13,690,996 $ 2,845,741 $ 32,694,567 $ (33,984,046) $ 60,374,837




Landscapes Holding, LLC
Consolidated Statement of Income
with Consolidating Information
Year Ended December 31, 2023

Consolidating Information

LUL LGG LGM LHL Eliminations Consolidated
Revenues Earned $ 121,480,749 $ 11,808,631 $ 41,369,485 - $ (4,977,998) $ 169,680,867
Cost of Revenues Earned 101,186,589 1,547,913 36,864,578 - (4,508,702) 135,090,378
Gross Profit 20,294,160 10,260,718 4,504,907 - (469,296) 34,590,489
Operating Expenses
Salaries and wages 6,104,447 - 3,181,293 - 220,000 9,505,740
Employee benefits 594,370 - - - 20,000 614,370
Depreciation 924,381 583,710 15,853 - - 1,623,944
Professional fees 804,292 - - - - 804,292
Office expenses 424,556 - - - 50,000 474,556
Travel and entertainment 738,009 - - - - 738,009
Corporate aircraft expenses 526,653 - - - - 526,653
Telephone 103,032 - - - 5,000 108,032
Education and training 59,963 - - - - 59,963
Golf shop and driving range - 720,155 - - - 720,155
Golf carts - 559,579 - - - 559,579
Golf course maintenance - 2,425,267 - - - 2,425,267
Food and beverage - 1,406,711 - - - 1,406,711
General and administrative - 2,076,940 982,051 - (297,360) 2,761,631
Management fees - 469,296 - - (469,296) -
Other 726,574 210,180 - - 2,360 939,114
11,006,277 8,451,838 4,179,197 - (469,296) 23,168,016
Operating Income 9,287,883 1,808,880 325,710 - - 11,422,473
Other Income (Expense)
Interest income 312,163 17,425 - - (22,858) 306,730
Interest expense (195,018) (385,044) - - 22,858 (557,204)
Equity in operations of
unconsolidated golf courses - 497,079 - - - 497,079
Equity in operations of
subsidiaries - - - 11,113,390 (11,113,390) -
Other (488,122) (1,331) 100,984 - - (388,469)
(370,977) 128,129 100,984 11,113,390 (11,113,390) (141,864)
Net Income 8,916,906 1,937,009 426,694 11,113,390 (11,113,390) 11,280,609
Less: Net Income Attributable
to the Noncontrolling Interest - 167,219 - - - 167,219
Net Income Attributable
to Landscapes Holding, LLC $ 8,916,906 $ 1,769,790 $ 426,694 11,113,390 $(11,113,390) $§ 11,113,390

See Independent Accountant’s Review Report and Notes to Consolidated Financial Statements



Landscapes Holding, LLC

Consolidated Statement of Members’ Equity
with Consolidating Information
Year Ended December 31, 2023

Balance, January 1, 2023
Net income

Distributions

Balance, December 31, 2023

Consolidating Information

Noncontrolling

LUL LGG LGM LHL Interest Eliminations Consolidated
$ 24,235217 $ 3,741,645 $ 1,272,624 $ 29,243,194 $ (1,273,220) $ (29,249,486) $ 27,969,974
8,916,906 1,769,790 426,694 11,113,390 167,219 (11,113,390) 11,280,609
(7,662,017) - - (7,662,017) (241,286) 7,662,017 (7,903,303)
$ 25490,106 $ 5511435 § 1,699,318 $ 32,694,567 § (1,347,287) $ (32,700,859) $ 31,347,280

See Independent Accountant’s Review Report and Notes to Consolidated Financial Statements



Landscapes Holding, LLC

Consolidated Statement of Cash Flows

with Consolidating Information
Year Ended December 31, 2023

Consolidating Information

LUL LGG LGM LHL Eliminations Consolidated
Operating Activities
Net income $ 8,916,906 $ 1,937,009 426,694 $ 11,113,390 $(11,113,390) $ 11,280,609
Items not requiring (providing) cash
Depreciation 1,849,868 583,710 15,853 - - 2,449,431
Gain on disposal of property
and equipment (159,629) (87,437) - - - (247,066)
Equity in operations of
unconsolidated golf courses - (497,079) - - - (497,079)
Equity in operations of subsidiaries - - - (11,113,390) 11,113,390 -
Distributions in excess of income
of subsidiaries - - - 7,662,017 (7,662,017) -
Changes in
Contract receivables (4,618,638) - - - - (4,618,638)
Trade and membership receivables - 26,889 (428,666) - - (401,777)
Due from related parties 782,428 - (239,995) - (784,242) (241,809)
Other receivables 53,018 - - - - 53,018
Inventories 469,865 (19,589) (42,445) - - 407,831
Contract assets - retainage 847,466 - - - - 847,466
Contract assets - costs and estimated
earnings in excess of billings on
uncompleted contracts (148,394) - - - - (148,394)
Prepaid expenses (65,121) (47,073) (20,842) - - (133,036)
Accounts payable (2,739,678) 129,379 91,733 - - (2,518,566)
Accounts payable to related parties - (635,744) (148,498) - 784,242 -
Accrued liabilities (1,410,095) 72,047 154,230 - - (1,183,818)
Contract liabilities - billings in excess of
costs and estimated earnings on
uncompleted contracts 216,915 - - - - 216,915
Deferred revenue - 59,264 - - - 59,264
Other 148,103 - - - - 148,103
Net cash provided by (used in)
operating activities 4,143,014 1,521,376 (191,936) 7,662,017 (7,662,017) 5,472,454
Investing Activities
Distributions received from
unconsolidated golf courses - 505,475 - - - 505,475
Proceeds from disposal of
property and equipment 570,311 155,175 - - - 725,486
Purchase of property and equipment (5,152,673) (344,741) (13,635) - - (5,5611,049)
Other (451,752) 3,169 (92,530) - - (541,113)
Net cash provided by (used in)
investing activities (5,034,114) 319,078 (106,165) - - (4,821,201)
See Independent Accountant’s Review Report and Notes to Consolidated Financial Statements



Landscapes Holding, LLC
Consolidated Statement of Cash Flows

with Consolidating Information - Continued
Year Ended December 31, 2023

Financing Activities
Principal payments on long-term debt
Distributions to noncontrolling interests
Distributions

Net cash used in financing activities
Change in Cash and Cash Equivalents

Cash and Cash Equivalents,
Beginning of Year

Cash and Cash Equivalents, End
of Year
Supplemental Cash Flows Information

Interest paid

Direct financing acquisitions of
property and equipment

Consolidating Information

LUL LGG LGM LHL Eliminations Consolidated

$ (1,084,620) $§ (942433) $ - $ - $ - $ (2,027,053)
- (241,286) - - - (241,286)
(7,662,017) - - (7,662,017) 7,662,017 (7,662,017)
(8,746,637) (1,183,719) - (7,662,017) 7,662,017 (9,930,356)
(9,637,737) 656,735 (298,101) - - (9,279,103)
16,631,876 2,343,944 981,833 - - 19,957,653
$ 6,994,139 $ 3,000,679 $ 683,732 $ - $ - $ 10,678,550
$ 195,260 $ 379,205 $ - $ - $ (22,858) $ 551,607
$ 184,309 $ 633,310 $ - $ - $ - $ 817,619

See Independent Accountant’s Review Report and Notes to Consolidated Financial Statements
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